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Base Bid - General

1 Mobilization LS 1 $120,000.00 $120,000.00 4.32% $96,129.00 $96,129.00 3.34% 200,000.00$  200,000.00$     6.89% 85,000.00$    85,000.00$       2.78% 432,204.00$  432,204.00$     13.68% 152,100.00$  152,100.00$     

2 Utility Coordination LS 1 $10,000.00 $10,000.00 0.36% $3,000.00 $3,000.00 0.10% 3,000.00$      3,000.00$          0.10% 15,000.00$    15,000.00$       0.49% 2,800.00$      2,800.00$          0.09% 23,400.00$    23,400.00$       

3 Project Information Sign EA 1 $1,500.00 $1,500.00 0.05% $2,400.00 $2,400.00 0.08% 2,000.00$      2,000.00$          0.07% 5,500.00$      5,500.00$          0.18% 2,000.00$      2,000.00$          0.06% 11,700.00$    11,700.00$       

4 Construction Survey and Staking LS 1 $20,000.00 $20,000.00 0.72% $60,000.00 $60,000.00 2.09% 23,500.00$    23,500.00$       0.81% 35,000.00$    35,000.00$       1.14% 20,000.00$    20,000.00$       0.63% 29,200.00$    29,200.00$       

5 Erosion Control and SWPPP LS 1 $15,000.00 $15,000.00 0.54% $41,000.00 $41,000.00 1.43% 8,500.00$      8,500.00$          0.29% 35,000.00$    35,000.00$       1.14% 23,000.00$    23,000.00$       0.73% 40,950.00$    40,950.00$       

6 Permits LS 1 $5,000.00 $5,000.00 0.18% $5,000.00 $5,000.00 0.17% 15,000.00$    15,000.00$       0.52% 7,500.00$      7,500.00$          0.24% 45,000.00$    45,000.00$       1.42% 11,700.00$    11,700.00$       

7 Demolition LS 1 $165,000.00 $165,000.00 5.94% $401,918.00 $401,918.00 13.98% 225,000.00$  225,000.00$     7.75% 185,000.00$  185,000.00$     6.04% 169,000.00$  169,000.00$     5.35% 148,250.00$  148,250.00$     

Base Bid - Surface Improvements

8 Aggregate Base (For Concrete Pavement) CY 1009 $80.00 $80,720.00 2.91% $63.00 $63,567.00 2.21% 65.00$           65,585.00$       2.26% 50.00$           50,450.00$       1.65% 50.00$           50,450.00$       1.60% 105.30$         106,247.70$     

9 Concrete Curb and Gutter (Type A-6), City Std. 301 LF 317 $75.00 $23,775.00 0.86% $56.00 $17,752.00 0.62% 45.00$           14,265.00$       0.49% 50.00$           15,850.00$       0.52% 60.00$           19,020.00$       0.60% 70.20$           22,253.40$       

10 Concrete Curb (Type D), City Std. 305 LF 605 $57.00 $34,485.00 1.24% $50.00 $30,250.00 1.05% 45.00$           27,225.00$       0.94% 30.00$           18,150.00$       0.59% 50.00$           30,250.00$       0.96% 58.50$           35,392.50$       

11 Concrete Sidewalk and Concrete Pads, City Std. 320 SF 785 $14.00 $10,990.00 0.40% $23.00 $18,055.00 0.63% 7.50$             5,887.50$          0.20% 25.00$           19,625.00$       0.64% 30.00$           23,550.00$       0.75% 29.25$           22,961.25$       

12 On-Site ADA Concrete Straight Run Ramp/Walkway SF 625 $28.00 $17,500.00 0.63% $42.00 $26,250.00 0.91% 15.00$           9,375.00$          0.32% 25.00$           15,625.00$       0.51% 40.00$           25,000.00$       0.79% 22.23$           13,893.75$       

13 Handrails for On-Site ADA Straight Run Ramp/Walkway LF 122 $130.00 $15,860.00 0.57% $110.00 $13,420.00 0.47% 121.00$         14,762.00$       0.51% 200.00$         24,400.00$       0.80% 196.00$         23,912.00$       0.76% 234.00$         28,548.00$       

14 Concrete ADA Curb Ramps (Driveways and On-Site) SF 740 $40.00 $29,600.00 1.07% $29.00 $21,460.00 0.75% 20.00$           14,800.00$       0.51% 35.00$           25,900.00$       0.85% 42.00$           31,080.00$       0.98% 31.59$           23,376.60$       

15 Concrete Pavement w/Rebar (7" Thickness) (Main Drive Aisle) SF 26487 $21.00 $556,227.00 20.02% $9.75 $258,248.25 8.98% 12.50$           331,087.50$     11.40% 20.00$           529,740.00$     17.30% 19.00$           503,253.00$     15.93% 18.72$           495,836.64$     

16 Concrete Pavement w/Rebar (7" Thickness) (Driveway) SF 6525 $21.00 $137,025.00 4.93% $9.75 $63,618.75 2.21% 12.75$           83,193.75$       2.86% 21.00$           137,025.00$     4.48% 19.00$           123,975.00$     3.93% 21.06$           137,416.50$     

17 Concrete Pavement (6" Thickness) (Parking) SF 3509 $18.00 $63,162.00 2.27% $9.75 $34,212.75 1.19% 8.50$             29,826.50$       1.03% 19.00$           66,671.00$       2.18% 16.00$           56,144.00$       1.78% 10.53$           36,949.77$       

18 Concrete Pavement w/Rebar (6" Thickness) (Low Traffic) SF 4151 $20.00 $83,020.00 2.99% $9.00 $37,359.00 1.30% 10.00$           41,510.00$       1.43% 19.00$           78,869.00$       2.58% 17.00$           70,567.00$       2.23% 16.38$           67,993.38$       

19 Concrete Bond Beam w/Rebar for Automatic Gate SF 54 $46.00 $2,484.00 0.09% $56.00 $3,024.00 0.11% 50.00$           2,700.00$          0.09% 250.00$         13,500.00$       0.44% 80.00$           4,320.00$          0.14% 35.10$           1,895.40$          

20 *Motorized Rolling Gate (B Street) LS 1 $48,000.00 $48,000.00 1.73% $45,000.00 $45,000.00 1.56% 60,000.00$    60,000.00$       2.07% 60,000.00$    60,000.00$       1.96% 39,880.00$    39,880.00$       1.26% 46,650.00$    46,650.00$       

21 Concrete Bollard EA 2 $1,490.00 $2,980.00 0.11% $2,237.00 $4,474.00 0.16% 1,000.00$      2,000.00$          0.07% 1,200.00$      2,400.00$          0.08% 2,500.00$      5,000.00$          0.16% 2,340.00$      4,680.00$          

22 Key Pad and Footing for Motorized Rolling Gate (B Street) LS 1 $2,500.00 $2,500.00 0.09% $8,500.00 $8,500.00 0.30% 5,000.00$      5,000.00$          0.17% 5,000.00$      5,000.00$          0.16% 9,880.00$      9,880.00$          0.31% 11,583.00$    11,583.00$       

23 Key Pad and Footing for Motorized Rolling Gate (Juniper Street) LS 1 $2,500.00 $2,500.00 0.09% $8,500.00 $8,500.00 0.30% 5,000.00$      5,000.00$          0.17% 5,000.00$      5,000.00$          0.16% 9,880.00$      9,880.00$          0.31% 11,583.00$    11,583.00$       

24 Unclassified Excavation CY 8000 $23.00 $184,000.00 6.62% $1.00 $8,000.00 0.28% 35.00$           280,000.00$     9.64% 18.50$           148,000.00$     4.83% 5.00$             40,000.00$       1.27% 21.65$           173,200.00$     

25 Earthen Swale LF 262 $28.00 $7,336.00 0.26% $43.00 $11,266.00 0.39% 70.00$           18,340.00$       0.63% 30.00$           7,860.00$          0.26% 18.00$           4,716.00$          0.15% 38.03$           9,963.86$          

26 New Landscape Improvements LS 1 $51,000.00 $51,000.00 1.84% $7,960.00 $7,960.00 0.28% 20,000.00$    20,000.00$       0.69% 20,000.00$    20,000.00$       0.65% 62,000.00$    62,000.00$       1.96% 23,400.00$    23,400.00$       

27 Signing and Striping LS 1 $11,000.00 $11,000.00 0.40% $5,500.00 $5,500.00 0.19% 6,500.00$      6,500.00$          0.22% 5,000.00$      5,000.00$          0.16% 8,500.00$      8,500.00$          0.27% 4,095.00$      4,095.00$          

Base Bid - Storm Drain Improvements 

28 *Underground Infiltration / Detention Chambers System - MC-4500 Storm Chambers by StormtechLS 1 $172,500.00 $172,500.00 6.21% $500,000.00 $500,000.00 17.39% 160,000.00$  160,000.00$     5.51% 250,000.00$  250,000.00$     8.17% 246,000.00$  246,000.00$     7.79% 243,360.00$  243,360.00$     

29 Modular Wetland System (L-4-4) EA 1 $34,500.00 $34,500.00 1.24% $36,000.00 $36,000.00 1.25% 44,000.00$    44,000.00$       1.52% 38,000.00$    38,000.00$       1.24% 31,000.00$    31,000.00$       0.98% 81,900.00$    81,900.00$       

30 Modular Wetland System (L-4-8) EA 2 $57,500.00 $115,000.00 4.14% $48,000.00 $96,000.00 3.34% 45,000.00$    90,000.00$       3.10% 45,000.00$    90,000.00$       2.94% 43,000.00$    86,000.00$       2.72% 94,770.00$    189,540.00$     

31 Modular Wetland System (L-8-12) EA 1 $115,000.00 $115,000.00 4.14% $80,000.00 $80,000.00 2.78% 80,000.00$    80,000.00$       2.75% 120,000.00$  120,000.00$     3.92% 81,000.00$    81,000.00$       2.56% 169,650.00$  169,650.00$     

32 Storm Drain Cleanout EA 5 $1,700.00 $8,500.00 0.31% $4,100.00 $20,500.00 0.71% 3,500.00$      17,500.00$       0.60% 750.00$         3,750.00$          0.12% 1,800.00$      9,000.00$          0.28% 3,510.00$      17,550.00$       

33 Slot Drain 8000 Series with 0.5" Slot Opening and Slot Drain Catch Basin System LS 1 $34,500.00 $34,500.00 1.24% $21,000.00 $21,000.00 0.73% 25,000.00$    25,000.00$       0.86% 38,000.00$    38,000.00$       1.24% 38,320.00$    38,320.00$       1.21% 70,200.00$    70,200.00$       

34 Catch Basin Brooks Box (24"x24") EA 3 $3,450.00 $10,350.00 0.37% $5,500.00 $16,500.00 0.57% 5,500.00$      16,500.00$       0.57% 2,000.00$      6,000.00$          0.20% 4,500.00$      13,500.00$       0.43% 9,360.00$      28,080.00$       

35 Atrium Drain (6") EA 2 $500.00 $1,000.00 0.04% $619.00 $1,238.00 0.04% 750.00$         1,500.00$          0.05% 250.00$         500.00$             0.02% 300.00$         600.00$             0.02% 1,755.00$      3,510.00$          

36 4" PVC Storm Drain LF 46 $50.00 $2,300.00 0.08% $51.00 $2,346.00 0.08% 300.00$         13,800.00$       0.48% 65.00$           2,990.00$          0.10% 150.00$         6,900.00$          0.22% 93.60$           4,305.60$          

37 12" PVC Storm Drain LF 3 $110.00 $330.00 0.01% $263.00 $789.00 0.03% 200.00$         600.00$             0.02% 120.00$         360.00$             0.01% 250.00$         750.00$             0.02% 105.30$         315.90$             

38 3" HDPE Storm Drain LF 41 $46.00 $1,886.00 0.07% $52.00 $2,132.00 0.07% 95.00$           3,895.00$          0.13% 60.00$           2,460.00$          0.08% 80.00$           3,280.00$          0.10% 87.75$           3,597.75$          

39 4" HDPE Storm Drain LF 106 $50.00 $5,300.00 0.19% $59.00 $6,254.00 0.22% 55.00$           5,830.00$          0.20% 50.00$           5,300.00$          0.17% 80.00$           8,480.00$          0.27% 99.45$           10,541.70$       

40 6" HDPE Storm Drain LF 288 $74.00 $21,312.00 0.77% $61.00 $17,568.00 0.61% 75.00$           21,600.00$       0.74% 50.00$           14,400.00$       0.47% 91.00$           26,208.00$       0.83% 111.15$         32,011.20$       

41 8" HDPE Storm Drain LF 60 $95.00 $5,700.00 0.21% $92.00 $5,520.00 0.19% 90.00$           5,400.00$          0.19% 70.00$           4,200.00$          0.14% 93.00$           5,580.00$          0.18% 114.66$         6,879.60$          

42 12" HDPE Storm Drain LF 404 $126.00 $50,904.00 1.83% $68.00 $27,472.00 0.96% 95.00$           38,380.00$       1.32% 115.00$         46,460.00$       1.52% 105.00$         42,420.00$       1.34% 117.00$         47,268.00$       

43 Curb Core EA 7 $570.00 $3,990.00 0.14% $300.00 $2,100.00 0.07% 250.00$         1,750.00$          0.06% 250.00$         1,750.00$          0.06% 1,000.00$      7,000.00$          0.22% 4,095.00$      28,665.00$       

44 Connect Strom Drain to Roof Downspout EA 3 $570.00 $1,710.00 0.06% $333.00 $999.00 0.03% 350.00$         1,050.00$          0.04% 500.00$         1,500.00$          0.05% 500.00$         1,500.00$          0.05% 5,850.00$      17,550.00$       

45 Splash Block for Roof Downspout EA 8 $460.00 $3,680.00 0.13% $155.00 $1,240.00 0.04% 250.00$         2,000.00$          0.07% 300.00$         2,400.00$          0.08% 850.00$         6,800.00$          0.22% 3,042.00$      24,336.00$       

46 *Construct Storm Drain Sump Pumps System and Wet Well Structures LS 1 $97,750.00 $97,750.00 3.52% $234,623.00 $234,623.00 8.16% 300,000.00$  300,000.00$     10.33% 400,000.00$  400,000.00$     13.06% 315,000.00$  315,000.00$     9.97% 98,935.20$    98,935.20$       

Base Bid - Sewer Improvements

47 6" PVC SDR-35 Sewer Line LF 358 $108.00 $38,664.00 1.39% $164.00 $58,712.00 2.04% 105.00$         37,590.00$       1.29% 45.00$           16,110.00$       0.53% 98.00$           35,084.00$       1.11% 105.30$         37,697.40$       

48 4' Sewer Manhole Per WMWD Std. W-1090 EA 1 $10,350.00 $10,350.00 0.37% $13,400.00 $13,400.00 0.47% 15,000.00$    15,000.00$       0.52% 12,000.00$    12,000.00$       0.39% 10,000.00$    10,000.00$       0.32% 40,950.00$    40,950.00$       

49 Sewer Cleanout Per WMWD Std. W-1090 EA 5 $1,380.00 $6,900.00 0.25% $4,200.00 $21,000.00 0.73% 6,500.00$      32,500.00$       1.12% 700.00$         3,500.00$          0.11% 1,800.00$      9,000.00$          0.28% 2,925.00$      14,625.00$       

50 Connect/Join New Sewer Line to Existing Sewer Lateral/Cleanout, Adjust Sewer Cleanout to Finish GradeLS 1 $1,380.00 $1,380.00 0.05% $8,000.00 $8,000.00 0.28% 10,000.00$    10,000.00$       0.34% 5,500.00$      5,500.00$          0.18% 4,500.00$      4,500.00$          0.14% 5,850.00$      5,850.00$          

51 Service and Clean Out/Pump Existing Septic Tank, Disconnect, Fill, and Abandon Septic TankLS 1 $20,700.00 $20,700.00 0.75% $21,691.00 $21,691.00 0.75% 15,000.00$    15,000.00$       0.52% 25,000.00$    25,000.00$       0.82% 18,000.00$    18,000.00$       0.57% 35,100.00$    35,100.00$       

52 Service and Cleanout Existing Oil Water Separator, Adjust Structure and Rims to Finish GradeLS 1 $17,250.00 $17,250.00 0.62% $14,032.00 $14,032.00 0.49% 7,500.00$      7,500.00$          0.26% 4,000.00$      4,000.00$          0.13% 12,000.00$    12,000.00$       0.38% 29,250.00$    29,250.00$       

Base Bid - Electric/Gas

53 New Gas Line, Hook Up, and Connection to Generator LS 1 $13,800.00 $13,800.00 0.50% $3,740.00 $3,740.00 0.13% 4,500.00$      4,500.00$          0.15% 4,900.00$      4,900.00$          0.16% 35,000.00$    35,000.00$       1.11% 52,650.00$    52,650.00$       

54 Relocate, Connect, Startup, and Test Natural Gas Generator LS 1 $10,925.00 $10,925.00 0.39% $7,600.00 $7,600.00 0.26% 43,400.00$    43,400.00$       1.49% 4,000.00$      4,000.00$          0.13% 22,000.00$    22,000.00$       0.70% 5,850.00$      5,850.00$          

55 Electrical Material and Labor LS 1 $86,250.00 $86,250.00 3.11% $198,625.00 $198,625.00 6.91% 200,000.00$  200,000.00$     6.89% 105,000.00$  105,000.00$     3.43% 77,500.00$    77,500.00$       2.45% 108,050.00$  108,050.00$     

Additive Bid  

56 Asphalt Concrete Pavement (4" Thickness) TON 275 $207.00 $56,925.00 2.05% $185.00 $50,875.00 1.77% 190.00$         52,250.00$       1.80% 190.00$         52,250.00$       1.71% 300.00$         82,500.00$       2.61% 175.50$         48,262.50$       

57 Aggregate Base (For AC Pavement) CY 283 $80.00 $22,640.00 0.82% $57.64 $16,312.12 0.57% 75.00$           21,225.00$       0.73% 140.00$         39,620.00$       1.29% 53.00$           14,999.00$       0.47% 105.30$         29,799.90$       

58 *Manual Rolling Gate (B Street) LS 1 $20,000.00 $20,000.00 0.72% $18,000.00 $18,000.00 0.63% 21,500.00$    21,500.00$       0.74% 21,000.00$    21,000.00$       0.69% 15,061.00$    15,061.00$       0.48% 17,621.00$    17,621.00$       

59 *Tubular Steel Fence (B Street) LF 240 $230.00 $55,200.00 1.99% $218.00 $52,320.00 1.82% 300.00$         72,000.00$       2.48% 250.00$         60,000.00$       1.96% 120.00$         28,800.00$       0.91% 140.40$         33,696.00$       

60 Perforated Steel Screen (For Additive Tubular Steel Fence and Manual Rolling Gate) (B Street)SF 1560 $12.00 $18,720.00 0.67% $10.00 $15,600.00 0.54% 15.00$           23,400.00$       0.81% 20.00$           31,200.00$       1.02% 12.00$           18,720.00$       0.59% 14.00$           21,840.00$       

61 Remove and Dispose of Existing Chain Link Fence, Manual Gate, and Vegetation (B Street)LF 260 $43.00 $11,180.00 0.40% $30.29 $7,875.40 0.27% 20.00$           5,200.00$          0.18% 125.00$         32,500.00$       1.06% 40.00$           10,400.00$       0.33% 46.80$           12,168.00$       

$2,777,760.00 100.00% $2,875,927.27 100.00% 2,903,927.25$  100.00% 3,061,715.00$  100.00% 3,158,283.00$  100.00% 3,266,825.50$  

FIRE STATION 1 SITE IMPROVEMENTS
CITY PROJECT NO. 22-452, CIP NO. 21019
BIDS OPENED: 9/23/25 @ 2:00 P.M.

Act 1 Construction R2BUILD
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4.66% 585,000.00$  585,000.00$     16.99% 490,996.00$  490,996.00$     13.41% 315,790.00$  315,790.00$     8.53% 30,000.00$    30,000.00$       0.80% 150,000.00$  150,000.00$     3.98% 174,000.00$     174,000.00$     4.53% 322,659.00$  322,659.00$     8.20% 365,000.00$  365,000.00$     6.98%

0.72% 30,000.00$    30,000.00$       0.87% 25,000.00$    25,000.00$       0.68% 100.00$         100.00$             0.00% 5,000.00$      5,000.00$          0.13% 15,000.00$    15,000.00$       0.40% 10,000.00$       10,000.00$       0.26% 11,207.00$    11,207.00$       0.28% 21,300.00$    21,300.00$       0.41%

0.36% 6,000.00$      6,000.00$          0.17% 3,000.00$      3,000.00$          0.08% 500.00$         500.00$             0.01% 5,000.00$      5,000.00$          0.13% 12,000.00$    12,000.00$       0.32% 650.00$             650.00$             0.02% 3,362.00$      3,362.00$          0.09% 4,000.00$      4,000.00$          0.08%

0.89% 24,000.00$    24,000.00$       0.70% 24,000.00$    24,000.00$       0.66% 26,000.00$    26,000.00$       0.70% 25,000.00$    25,000.00$       0.67% 25,000.00$    25,000.00$       0.66% 39,000.00$       39,000.00$       1.02% 22,034.00$    22,034.00$       0.56% 90,000.00$    90,000.00$       1.72%

1.25% 40,000.00$    40,000.00$       1.16% 24,000.00$    24,000.00$       0.66% 25,000.00$    25,000.00$       0.68% 20,000.00$    20,000.00$       0.53% 25,000.00$    25,000.00$       0.66% 59,210.00$       59,210.00$       1.54% 23,838.00$    23,838.00$       0.61% 38,000.00$    38,000.00$       0.73%

0.36% 8,000.00$      8,000.00$          0.23% 14,000.00$    14,000.00$       0.38% 350.00$         350.00$             0.01% 10,000.00$    10,000.00$       0.27% 10,000.00$    10,000.00$       0.27% 100,000.00$     100,000.00$     2.60% 16,811.00$    16,811.00$       0.43% 9,000.00$      9,000.00$          0.17%

4.54% 125,000.00$  125,000.00$     3.63% 140,064.00$  140,064.00$     3.82% 180,000.00$  180,000.00$     4.86% 115,000.00$  115,000.00$     3.07% 100,000.00$  100,000.00$     2.66% 140,000.00$     140,000.00$     3.65% 306,367.00$  306,367.00$     7.79% 339,000.00$  339,000.00$     6.49%

3.25% 40.00$           40,360.00$       1.17% 111.00$         111,999.00$     3.06% 143.00$         144,287.00$     3.90% 70.00$           70,630.00$       1.89% 120.00$         121,080.00$     3.22% 85.00$               85,765.00$       2.23% 84.05$           84,806.45$       2.16% 160.00$         161,440.00$     3.09%

0.68% 60.00$           19,020.00$       0.55% 61.00$           19,337.00$       0.53% 68.00$           21,556.00$       0.58% 65.00$           20,605.00$       0.55% 50.00$           15,850.00$       0.42% 62.00$               19,654.00$       0.51% 61.64$           19,539.88$       0.50% 63.00$           19,971.00$       0.38%

1.08% 40.00$           24,200.00$       0.70% 36.00$           21,780.00$       0.59% 44.00$           26,620.00$       0.72% 60.00$           36,300.00$       0.97% 40.00$           24,200.00$       0.64% 27.00$               16,335.00$       0.43% 39.23$           23,734.15$       0.60% 57.00$           34,485.00$       0.66%

0.70% 14.00$           10,990.00$       0.32% 14.00$           10,990.00$       0.30% 31.00$           24,335.00$       0.66% 21.00$           16,485.00$       0.44% 20.00$           15,700.00$       0.42% 21.00$               16,485.00$       0.43% 32.32$           25,371.20$       0.64% 15.80$           12,403.00$       0.24%

0.43% 16.00$           10,000.00$       0.29% 102.00$         63,750.00$       1.74% 50.00$           31,250.00$       0.84% 40.00$           25,000.00$       0.67% 25.00$           15,625.00$       0.41% 17.00$               10,625.00$       0.28% 46.85$           29,281.25$       0.74% 52.00$           32,500.00$       0.62%

0.87% 197.00$         24,034.00$       0.70% 139.00$         16,958.00$       0.46% 130.00$         15,860.00$       0.43% 180.00$         21,960.00$       0.59% 200.00$         24,400.00$       0.65% 270.00$             32,940.00$       0.86% 123.28$         15,040.16$       0.38% 123.00$         15,006.00$       0.29%

0.72% 18.00$           13,320.00$       0.39% 33.00$           24,420.00$       0.67% 40.00$           29,600.00$       0.80% 65.00$           48,100.00$       1.28% 30.00$           22,200.00$       0.59% 15.45$               11,433.00$       0.30% 40.51$           29,977.40$       0.76% 45.50$           33,670.00$       0.64%

15.18% 18.00$           476,766.00$     13.85% 10.00$           264,870.00$     7.23% 15.00$           397,305.00$     10.73% 25.00$           662,175.00$     17.67% 27.50$           728,392.50$     19.35% 15.00$               397,305.00$     10.35% 25.78$           682,834.86$     17.36% 10.20$           270,167.40$     5.17%

4.21% 18.00$           117,450.00$     3.41% 10.00$           65,250.00$       1.78% 15.00$           97,875.00$       2.64% 25.00$           163,125.00$     4.35% 27.50$           179,437.50$     4.77% 14.65$               95,591.25$       2.49% 25.78$           168,214.50$     4.28% 14.60$           95,265.00$       1.82%

1.13% 16.00$           56,144.00$       1.63% 10.00$           35,090.00$       0.96% 12.00$           42,108.00$       1.14% 22.00$           77,198.00$       2.06% 20.00$           70,180.00$       1.86% 14.35$               50,354.15$       1.31% 22.41$           78,636.69$       2.00% 12.00$           42,108.00$       0.81%

2.08% 19.00$           78,869.00$       2.29% 10.00$           41,510.00$       1.13% 12.00$           49,812.00$       1.35% 22.00$           91,322.00$       2.44% 20.00$           83,020.00$       2.20% 17.18$               71,314.18$       1.86% 21.29$           88,374.79$       2.25% 11.70$           48,566.70$       0.93%

0.06% 50.00$           2,700.00$          0.08% 48.00$           2,592.00$          0.07% 47.00$           2,538.00$          0.07% 55.00$           2,970.00$          0.08% 100.00$         5,400.00$          0.14% 234.00$             12,636.00$       0.33% 84.05$           4,538.70$          0.12% 200.00$         10,800.00$       0.21%

1.43% 39,880.00$    39,880.00$       1.16% 64,961.00$    64,961.00$       1.77% 51,000.00$    51,000.00$       1.38% 20,000.00$    20,000.00$       0.53% 32,000.00$    32,000.00$       0.85% 132,250.00$     132,250.00$     3.44% 50,433.00$    50,433.00$       1.28% 50,000.00$    50,000.00$       0.96%

0.14% 800.00$         1,600.00$          0.05% 2,353.00$      4,706.00$          0.13% 550.00$         1,100.00$          0.03% 2,500.00$      5,000.00$          0.13% 750.00$         1,500.00$          0.04% 515.00$             1,030.00$          0.03% 1,121.00$      2,242.00$          0.06% 6,100.00$      12,200.00$       0.23%

0.35% 27,000.00$    27,000.00$       0.78% 1,202.00$      1,202.00$          0.03% 2,500.00$      2,500.00$          0.07% 10,000.00$    10,000.00$       0.27% 15,000.00$    15,000.00$       0.40% 4,000.00$          4,000.00$          0.10% 2,241.00$      2,241.00$          0.06% 2,240.00$      2,240.00$          0.04%

0.35% 17,000.00$    17,000.00$       0.49% 1,538.00$      1,538.00$          0.04% 2,500.00$      2,500.00$          0.07% 8,000.00$      8,000.00$          0.21% 15,000.00$    15,000.00$       0.40% 4,000.00$          4,000.00$          0.10% 16,811.00$    16,811.00$       0.43% 2,240.00$      2,240.00$          0.04%

5.30% 18.50$           148,000.00$     4.30% 41.00$           328,000.00$     8.96% 46.00$           368,000.00$     9.94% 15.00$           120,000.00$     3.20% 40.00$           320,000.00$     8.50% 40.00$               320,000.00$     8.33% 16.81$           134,480.00$     3.42% 8.30$             66,400.00$       1.27%

0.31% 32.50$           8,515.00$          0.25% 23.00$           6,026.00$          0.16% 6.00$             1,572.00$          0.04% 175.00$         45,850.00$       1.22% 110.00$         28,820.00$       0.77% 95.42$               25,000.04$       0.65% 36.42$           9,542.04$          0.24% 36.00$           9,432.00$          0.18%

0.72% 18,900.00$    18,900.00$       0.55% 45,089.00$    45,089.00$       1.23% 31,000.00$    31,000.00$       0.84% 20,000.00$    20,000.00$       0.53% 25,000.00$    25,000.00$       0.66% 22,167.00$       22,167.00$       0.58% 48,191.00$    48,191.00$       1.23% 25,400.00$    25,400.00$       0.49%

0.13% 5,500.00$      5,500.00$          0.16% 4,792.00$      4,792.00$          0.13% 6,000.00$      6,000.00$          0.16% 6,000.00$      6,000.00$          0.16% 20,000.00$    20,000.00$       0.53% 23,500.00$       23,500.00$       0.61% 6,164.00$      6,164.00$          0.16% 7,300.00$      7,300.00$          0.14%

7.45% 267,352.00$  267,352.00$     7.77% 321,693.00$  321,693.00$     8.79% 755,000.00$  755,000.00$     20.39% 245,000.00$  245,000.00$     6.54% 295,000.00$  295,000.00$     7.83% 1,016,207.00$  1,016,207.00$  26.47% 336,219.00$  336,219.00$     8.55% 672,000.00$  672,000.00$     12.86%

2.51% 40,020.00$    40,020.00$       1.16% 55,051.00$    55,051.00$       1.50% 40,000.00$    40,000.00$       1.08% 65,000.00$    65,000.00$       1.73% 65,000.00$    65,000.00$       1.73% 25,000.00$       25,000.00$       0.65% 39,226.00$    39,226.00$       1.00% 81,000.00$    81,000.00$       1.55%

5.80% 55,000.00$    110,000.00$     3.20% 69,727.00$    139,454.00$     3.81% 55,000.00$    110,000.00$     2.97% 80,000.00$    160,000.00$     4.27% 82,000.00$    164,000.00$     4.36% 25,000.00$       50,000.00$       1.30% 53,795.00$    107,590.00$     2.74% 100,000.00$  200,000.00$     3.83%

5.19% 81,230.00$    81,230.00$       2.36% 107,691.00$  107,691.00$     2.94% 91,000.00$    91,000.00$       2.46% 130,000.00$  130,000.00$     3.47% 110,000.00$  110,000.00$     2.92% 20,000.00$       20,000.00$       0.52% 89,659.00$    89,659.00$       2.28% 132,000.00$  132,000.00$     2.53%

0.54% 3,500.00$      17,500.00$       0.51% 852.00$         4,260.00$          0.12% 2,000.00$      10,000.00$       0.27% 1,500.00$      7,500.00$          0.20% 1,900.00$      9,500.00$          0.25% 4,000.00$          20,000.00$       0.52% 841.00$         4,205.00$          0.11% 8,700.00$      43,500.00$       0.83%

2.15% 25,000.00$    25,000.00$       0.73% 38,859.00$    38,859.00$       1.06% 31,000.00$    31,000.00$       0.84% 50,000.00$    50,000.00$       1.33% 46,000.00$    46,000.00$       1.22% 50,000.00$       50,000.00$       1.30% 39,226.00$    39,226.00$       1.00% 91,000.00$    91,000.00$       1.74%

0.86% 7,500.00$      22,500.00$       0.65% 4,533.00$      13,599.00$       0.37% 1,800.00$      5,400.00$          0.15% 5,000.00$      15,000.00$       0.40% 2,500.00$      7,500.00$          0.20% 666.00$             1,998.00$          0.05% 1,681.00$      5,043.00$          0.13% 7,600.00$      22,800.00$       0.44%

0.11% 1,250.00$      2,500.00$          0.07% 305.00$         610.00$             0.02% 700.00$         1,400.00$          0.04% 5,000.00$      10,000.00$       0.27% 750.00$         1,500.00$          0.04% 1,000.00$          2,000.00$          0.05% 280.00$         560.00$             0.01% 1,680.00$      3,360.00$          0.06%

0.13% 130.00$         5,980.00$          0.17% 47.00$           2,162.00$          0.06% 102.00$         4,692.00$          0.13% 800.00$         36,800.00$       0.98% 90.00$           4,140.00$          0.11% 100.00$             4,600.00$          0.12% 72.85$           3,351.10$          0.09% 235.00$         10,810.00$       0.21%

0.01% 400.00$         1,200.00$          0.03% 528.00$         1,584.00$          0.04% 720.00$         2,160.00$          0.06% 12,000.00$    36,000.00$       0.96% 1,200.00$      3,600.00$          0.10% 200.00$             600.00$             0.02% 134.00$         402.00$             0.01% 1,000.00$      3,000.00$          0.06%

0.11% 120.00$         4,920.00$          0.14% 99.00$           4,059.00$          0.11% 46.00$           1,886.00$          0.05% 900.00$         36,900.00$       0.98% 120.00$         4,920.00$          0.13% 51.22$               2,100.02$          0.05% 50.43$           2,067.63$          0.05% 235.00$         9,635.00$          0.18%

0.32% 124.00$         13,144.00$       0.38% 74.00$           7,844.00$          0.21% 47.00$           4,982.00$          0.13% 375.00$         39,750.00$       1.06% 130.00$         13,780.00$       0.37% 30.67$               3,251.02$          0.08% 56.04$           5,940.24$          0.15% 235.00$         24,910.00$       0.48%

0.98% 137.00$         39,456.00$       1.15% 97.00$           27,936.00$       0.76% 94.00$           27,072.00$       0.73% 147.00$         42,336.00$       1.13% 160.00$         46,080.00$       1.22% 18.23$               5,250.24$          0.14% 61.64$           17,752.32$       0.45% 300.00$         86,400.00$       1.65%

0.21% 140.00$         8,400.00$          0.24% 281.00$         16,860.00$       0.46% 130.00$         7,800.00$          0.21% 640.00$         38,400.00$       1.02% 180.00$         10,800.00$       0.29% 20.83$               1,249.80$          0.03% 72.85$           4,371.00$          0.11% 314.00$         18,840.00$       0.36%

1.45% 150.00$         60,600.00$       1.76% 134.00$         54,136.00$       1.48% 150.00$         60,600.00$       1.64% 130.00$         52,520.00$       1.40% 200.00$         80,800.00$       2.15% 26.73$               10,798.92$       0.28% 134.49$         54,333.96$       1.38% 350.00$         141,400.00$     2.71%

0.88% 900.00$         6,300.00$          0.18% 224.00$         1,568.00$          0.04% 250.00$         1,750.00$          0.05% 500.00$         3,500.00$          0.09% 500.00$         3,500.00$          0.09% 71.43$               500.01$             0.01% 560.37$         3,922.59$          0.10% 1,800.00$      12,600.00$       0.24%

0.54% 1,000.00$      3,000.00$          0.09% 1,200.00$      3,600.00$          0.10% 350.00$         1,050.00$          0.03% 1,000.00$      3,000.00$          0.08% 950.00$         2,850.00$          0.08% 1,333.00$          3,999.00$          0.10% 280.18$         840.54$             0.02% 3,500.00$      10,500.00$       0.20%

0.74% 1,200.00$      9,600.00$          0.28% 203.00$         1,624.00$          0.04% 155.00$         1,240.00$          0.03% 700.00$         5,600.00$          0.15% 750.00$         6,000.00$          0.16% 281.00$             2,248.00$          0.06% 816.73$         6,533.84$          0.17% 580.00$         4,640.00$          0.09%

3.03% 270,000.00$  270,000.00$     7.84% 467,943.00$  467,943.00$     12.78% 260,000.00$  260,000.00$     7.02% 350,000.00$  350,000.00$     9.34% 350,000.00$  350,000.00$     9.30% 300,000.00$     300,000.00$     7.81% 521,140.00$  521,140.00$     13.25% 896,000.00$  896,000.00$     17.14%

1.15% 160.00$         57,280.00$       1.66% 152.00$         54,416.00$       1.49% 125.00$         44,750.00$       1.21% 275.00$         98,450.00$       2.63% 160.00$         57,280.00$       1.52% 55.87$               20,001.46$       0.52% 53.80$           19,260.40$       0.49% 700.00$         250,600.00$     4.80%

1.25% 18,000.00$    18,000.00$       0.52% 22,041.00$    22,041.00$       0.60% 25,000.00$    25,000.00$       0.68% 45,000.00$    45,000.00$       1.20% 25,000.00$    25,000.00$       0.66% 2,000.00$          2,000.00$          0.05% 14,009.00$    14,009.00$       0.36% 35,000.00$    35,000.00$       0.67%

0.45% 4,500.00$      22,500.00$       0.65% 854.00$         4,270.00$          0.12% 1,300.00$      6,500.00$          0.18% 1,500.00$      7,500.00$          0.20% 3,500.00$      17,500.00$       0.46% 2,000.00$          10,000.00$       0.26% 840.55$         4,202.75$          0.11% 9,500.00$      47,500.00$       0.91%

0.18% 8,000.00$      8,000.00$          0.23% 15,546.00$    15,546.00$       0.42% 1,600.00$      1,600.00$          0.04% 5,000.00$      5,000.00$          0.13% 7,000.00$      7,000.00$          0.19% 5,000.00$          5,000.00$          0.13% 5,604.00$      5,604.00$          0.14% 26,000.00$    26,000.00$       0.50%

1.07% 30,000.00$    30,000.00$       0.87% 16,520.00$    16,520.00$       0.45% 25,000.00$    25,000.00$       0.68% 30,000.00$    30,000.00$       0.80% 25,000.00$    25,000.00$       0.66% 7,000.00$          7,000.00$          0.18% 22,415.00$    22,415.00$       0.57% 181,000.00$  181,000.00$     3.46%

0.90% 50,000.00$    50,000.00$       1.45% 7,050.00$      7,050.00$          0.19% 3,000.00$      3,000.00$          0.08% 25,000.00$    25,000.00$       0.67% 20,000.00$    20,000.00$       0.53% 2,000.00$          2,000.00$          0.05% 6,221.00$      6,221.00$          0.16% 46,000.00$    46,000.00$       0.88%

1.61% 20,000.00$    20,000.00$       0.58% 24,808.00$    24,808.00$       0.68% 10,000.00$    10,000.00$       0.27% 35,000.00$    35,000.00$       0.93% 10,000.00$    10,000.00$       0.27% 19,000.00$       19,000.00$       0.49% 5,604.00$      5,604.00$          0.14% 16,800.00$    16,800.00$       0.32%

0.18% 45,000.00$    45,000.00$       1.31% 46,806.00$    46,806.00$       1.28% 6,500.00$      6,500.00$          0.18% 15,000.00$    15,000.00$       0.40% 16,000.00$    16,000.00$       0.42% 10,000.00$       10,000.00$       0.26% 5,604.00$      5,604.00$          0.14% 11,200.00$    11,200.00$       0.21%

3.31% 89,000.00$    89,000.00$       2.59% 144,543.00$  144,543.00$     3.95% 100,000.00$  100,000.00$     2.70% 149,000.00$  149,000.00$     3.98% 94,500.00$    94,500.00$       2.51% 130,000.00$     130,000.00$     3.39% 161,161.00$  161,161.00$     4.10% 100,000.00$  100,000.00$     1.91%

1.48% 185.00$         50,875.00$       1.48% 202.00$         55,550.00$       1.52% 150.00$         41,250.00$       1.11% 190.00$         52,250.00$       1.39% 200.00$         55,000.00$       1.46% 316.36$             86,999.00$       2.27% 356.73$         98,100.75$       2.49% 183.00$         50,325.00$       0.96%

0.91% 110.00$         31,130.00$       0.90% 97.00$           27,451.00$       0.75% 90.00$           25,470.00$       0.69% 75.00$           21,225.00$       0.57% 100.00$         28,300.00$       0.75% 137.81$             39,000.23$       1.02% 92.68$           26,228.44$       0.67% 247.00$         69,901.00$       1.34%

0.54% 15,000.00$    15,000.00$       0.44% 27,523.00$    27,523.00$       0.75% 23,000.00$    23,000.00$       0.62% 24,000.00$    24,000.00$       0.64% 20,000.00$    20,000.00$       0.53% 23,500.00$       23,500.00$       0.61% 18,000.00$    18,000.00$       0.46% 20,000.00$    20,000.00$       0.38%

1.03% 125.00$         30,000.00$       0.87% 264.00$         63,360.00$       1.73% 250.00$         60,000.00$       1.62% 400.00$         96,000.00$       2.56% 135.00$         32,400.00$       0.86% 166.67$             40,000.80$       1.04% 220.08$         52,819.20$       1.34% 244.00$         58,560.00$       1.12%

0.67% 12.00$           18,720.00$       0.54% 12.00$           18,720.00$       0.51% 11.00$           17,160.00$       0.46% 80.00$           124,800.00$     3.33% 15.00$           23,400.00$       0.62% 19.23$               29,998.80$       0.78% 10.00$           15,600.00$       0.40% 11.20$           17,472.00$       0.33%

0.37% 40.00$           10,400.00$       0.30% 26.00$           6,760.00$          0.18% 10.00$           2,600.00$          0.07% 40.00$           10,400.00$       0.28% 35.00$           9,100.00$          0.24% 76.92$               19,999.20$       0.52% 37.88$           9,848.80$          0.25% 52.00$           13,520.00$       0.26%

100.00% 3,442,855.00$  100.00% 3,661,817.00$  100.00% 3,703,420.00$  100.00% 3,746,651.00$  100.00% 3,765,255.00$  100.00% 3,839,546.12$  100.00% 3,933,793.63$  100.00% 5,226,167.10$  100.00%

Aster Construction Services CT&T Concrete Paving Inc. Los Angeles Engineering, Inc. Elegant Construction Inc. Loghmani & Associates, Inc Kunzik and Sara Construction, Inc Newman Midland Corp Hillcrest Contracting, Inc.



Unit Price Total Price

% of Total 

Bid Price

120,000.00$  120,000.00$     2.08%

45,000.00$    45,000.00$       0.78%

5,000.00$      5,000.00$          0.09%

26,000.00$    26,000.00$       0.45%

45,000.00$    45,000.00$       0.78%

15,000.00$    15,000.00$       0.26%

225,000.00$  225,000.00$     3.91%

55.00$           55,495.00$       0.96%

70.00$           22,190.00$       0.39%

50.00$           30,250.00$       0.53%

20.00$           15,700.00$       0.27%

35.00$           21,875.00$       0.38%

300.00$         36,600.00$       0.64%

60.00$           44,400.00$       0.77%

20.00$           529,740.00$     9.19%

20.00$           130,500.00$     2.27%

18.00$           63,162.00$       1.10%

18.00$           74,718.00$       1.30%

50.00$           2,700.00$          0.05%

45,000.00$    45,000.00$       0.78%

1,000.00$      2,000.00$          0.03%

12,000.00$    12,000.00$       0.21%

12,000.00$    12,000.00$       0.21%

80.00$           640,000.00$     11.11%

120.00$         31,440.00$       0.55%

26,000.00$    26,000.00$       0.45%

10,000.00$    10,000.00$       0.17%

700,000.00$  700,000.00$     12.15%

85,000.00$    85,000.00$       1.48%

98,000.00$    196,000.00$     3.40%

126,000.00$  126,000.00$     2.19%

11,000.00$    55,000.00$       0.95%

91,000.00$    91,000.00$       1.58%

8,500.00$      25,500.00$       0.44%

3,000.00$      6,000.00$          0.10%

250.00$         11,500.00$       0.20%

1,100.00$      3,300.00$          0.06%

300.00$         12,300.00$       0.21%

300.00$         31,800.00$       0.55%

350.00$         100,800.00$     1.75%

350.00$         21,000.00$       0.36%

375.00$         151,500.00$     2.63%

500.00$         3,500.00$          0.06%

1,500.00$      4,500.00$          0.08%

200.00$         1,600.00$          0.03%

975,000.00$  975,000.00$     16.92%

700.00$         250,600.00$     4.35%

41,000.00$    41,000.00$       0.71%

10,000.00$    50,000.00$       0.87%

27,000.00$    27,000.00$       0.47%

170,000.00$  170,000.00$     2.95%

48,000.00$    48,000.00$       0.83%

7,500.00$      7,500.00$          0.13%

1,700.00$      1,700.00$          0.03%

120,000.00$  120,000.00$     2.08%

185.00$         50,875.00$       0.88%

55.00$           15,565.00$       0.27%

18,500.00$    18,500.00$       0.32%

150.00$         36,000.00$       0.62%

15.00$           23,400.00$       0.41%

50.00$           13,000.00$       0.23%

5,761,210.00$  100.00%

CJ Concrete Construction, Inc.


