BID SUMMARY
CLINTON KEITH ROAD AND DATE STREET PAVEMENT REHABILITATION PROJECT
CITY PROJECT NO. 23-469 (CIP 8043)
BIDS OPENED: 2/15/24 @3:00 PM

Bid Item	Description	Units	Quantity	ONYX Paving Company Inc.			LC Paving & Sealing Inc.			Vance Corporation		
				Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price
1	Mobilization	LS	1	$176,000.00	$176,000.00	9.60%	$53,500.00	$53,500.00	2.86%	$ 41,726.80	$ 41,726.80	2.19%
2	Traffic Control System	LS	1	$70,000.00	$70,000.00	3.82%	$63,000.00	$63,000.00	3.37%	$ 104,451.67	$ 104,451.67	5.49%
3	Water Pollution Control	LS	1	$6,000.00	$6,000.00	0.33%	$9,500.00	$9,500.00	0.51%	$ 9,349.78	$ 9,349.78	0.49%
4	Construction Surveying and Staking	LS	1	$16,700.00	$16,700.00	0.91%	$19,500.00	$19,500.00	1.04%	$ 5,644.18	$ 5,644.18	0.30%
5	Changeable Message Signs	EA	4	$2,000.00	$8,000.00	0.44%	$6,300.00	$25,200.00	1.35%	$ 1,288.23	$ 5,152.92	0.27%
6	Encroachment Permits	LS	1	$800.00	$800.00	0.04%	$5,500.00	$5,500.00	0.29%	$ 3,972.06	$ 3,972.06	0.21%
7	Project Information Sign	EA	1	$2,500.00	$2,500.00	0.14%	$2,200.00	$2,200.00	0.12%	$ 3,412.27	$ 3,412.27	0.18%
8	Adjust Existing Survey Monument to Grade	EA	1	$760.00	$760.00	0.04%	$790.00	$790.00	0.04%	$ 4,240.43	$ 4,240.43	0.22%
9	Furnish/Install Survey Monument per COM std. no. 617B AND 617C	EA	3	$3,000.00	$9,000.00	0.49%	$1,925.00	$5,775.00	0.31%	$ 1,073.52	$ 3,220.56	0.17%
10	Adjust Stormdrain Manhole	EA	8	$860.00	$6,880.00	0.38%	$900.00	$7,200.00	0.39%	$ 1,019.85	$ 8,158.80	0.43%
11	Double Adjust Sewer Manhole	EA	3	$2,600.00	$7,800.00	0.43%	$2,675.00	$8,025.00	0.43%	$ 1,449.27	$ 4,347.81	0.23%
12	Adjust Sewer Manhole	EA	14	$860.00	$12,040.00	0.66%	$900.00	$12,600.00	0.67%	$ 1,019.85	$ 14,277.90	0.75%
13	Double Adjust GTE (Verizon) Manhole	EA	1	$2,700.00	$2,700.00	0.15%	$2,800.00	$2,800.00	0.15%	$ 1,825.00	$ 1,825.00	0.10%
14	Remove and Dispose of Asphalt Concrete Pavement (3.5" digouts on Date)	SF	2519	$2.40	$6,045.60	0.33%	$2.90	$7,305.10	0.39%	$ 5.47	$ 13,778.93	0.72%
15	Remove and Dispose of Asphalt Concrete Pavement (7.5" digouts on Clinton Keith)	SF	54355	$1.90	$103,274.50	5.64%	$3.40	$184,807.00	9.89%	$ 2.27	$ 123,385.85	6.48%
16	Remove and Dispose of Concrete Cross Gutter	SF	360	$34.00	$12,240.00	0.67%	$21.50	$7,740.00	0.41%	$ 75.91	$ 27,327.60	1.44%
17	Remove Existing AC Dike (Ranges from 2"-8")	LF	3016	$3.30	$9,952.80	0.54%	$1.60	$4,825.60	0.26%	$ 1.09	$ 3,287.44	0.17%
18	Reconstruct New 8" AC Dike per City STD. 315	LF	3016	$15.50	$46,748.00	2.55%	$9.80	$29,556.80	1.58%	$ 11.21	$ 33,809.36	1.78%
19	Cold Milling Asphalt Concrete Pavement on Clinton Keith 2" (.167') depth 6' Edge Grind	SY	9000	$2.65	$23,850.00	1.30%	$3.25	$29,250.00	1.56%	$ 1.93	$ 17,370.00	0.91%
20	Cold Milling Asphalt Concrete Pavement on Date: 6' Header Grind at 2" (.167') Depth and 1.5" (.125') Grind of Remaining Roadway	SY	2833	$3.95	$11,190.35	0.61%	$6.75	$19,122.75	1.02%	$ 2.63	$ 7,450.79	0.39%
21	Pavement Reinforcing Fabric	SY	48255	$2.55	$123,050.25	6.71%	$2.90	$139,939.50	7.49%	$ 2.65	$ 127,875.75	6.72%
22	Geotextile Reinforcement (Tensar BX1100 or Approved Equal)	SY	267	$15.00	$4,005.00	0.22%	$10.00	$2,670.00	0.14%	$ 192.89	$ 51,501.63	2.71%
23	Asphalt Concrete Pavement 2" (0.167') overlay (Date	TON	321	$125.00	$40,125.00	2.19%	$182.00	$58,422.00	3.13%	$ 146.72	$ 47,097.12	2.47%
24	Asphalt Concrete Pavement 2" (0.167') overlay (Clinton Keith)	TON	6367	$103.00	$655,801.00	35.79%	$110.00	$700,370.00	37.47%	$ 105.25	$ 670,126.75	35.20%
25	Asphalt Concrete Pavement for Removal and Replacement of AC (Digouts)	TON	2499	$125.00	$312,375.00	17.05%	$132.00	$329,868.00	17.65%	$ 151.50	$ 378,598.50	19.89%
26	Concrete Cross Gutter per COM std. no. 311 and 312 (High Early Strength)	SF	360	$52.00	$18,720.00	1.02%	$38.50	$13,860.00	0.74%	$ 71.40	$ 25,704.00	1.35%
27	Construct Galvanized Steel Overside Drain and Associated Ancillary Work	LS	1	$49,000.00	$49,000.00	2.67%	$12,250.00	$12,250.00	0.66%	$ 63,936.72	$ 63,936.72	3.36%
28	Detector Loop Replacement	EA	32	$477.00	$15,264.00	0.83%	$440.00	$14,080.00	0.75%	$ 549.59	$ 17,586.88	0.92%
29	Furnish and install #5 pullbox, connect DLC for traffic loops	EA	3	$1,050.00	$3,150.00	0.17%	$3,250.00	$9,750.00	0.52%	$ 1,207.90	$ 3,623.70	0.19%
30	Furnish and install 1 1/2" conduit under sidewalk panels. Connect to existing conduit	LF	118	$122.80	$14,490.40	0.79%	$140.00	$16,520.00	0.88%	$ 141.33	$ 16,676.94	0.88%
31	Furnish and install DLC. Connect loops to existing traffic cabinet	LF	3064	$2.95	$9,038.80	0.49%	$5.25	$16,086.00	0.86%	$ 3.38	$ 10,356.32	0.54%
32	Pull back existing nose of raised median intruding into cross walk and AC repair - Construction Note 24	LS	1	$10,000.00	$10,000.00	0.55%	$10,900.00	$10,900.00	0.58%	$ 8,153.92	$ 8,153.92	0.43%
33	Paint Pavement Striping Detail 12	LF	11248	$0.53	$5,961.44	0.33%	$0.55	$6,186.40	0.33%	$ 0.54	$ 6,073.92	0.32%
34	Paint Pavement Striping Detail 22	LF	2333	$0.80	$1,866.40	0.10%	$0.80	$1,866.40	0.10%	$ 0.81	$ 1,889.73	0.10%
35	Paint Pavement Striping Detail 25	LF	165	$1.05	$173.25	0.01%	$1.10	$181.50	0.01%	$ 1.07	$ 176.55	0.01%
36	Paint Pavement Striping Detail 27B	LF	3235	$0.68	$2,199.80	0.12%	$0.70	$2,264.50	0.12%	$ 0.70	$ 2,264.50	0.12%
37	Paint Pavement Striping Detail 29	LF	10555	$0.79	$8,338.45	0.46%	$0.80	$8,444.00	0.45%	$ 0.81	$ 8,549.55	0.45%
38	Paint Pavement Striping Detail 38	LF	1133	$0.68	$770.44	0.04%	$0.70	$793.10	0.04%	$ 0.70	$ 793.10	0.04%
39	Paint Pavement Striping Detail 39	LF	20379	$0.58	$11,819.82	0.64%	$0.60	$12,227.40	0.65%	$ 0.59	$ 12,023.61	0.63%
40	Paint Pavement Striping Detail 39A	LF	1760	$0.53	$932.80	0.05%	$0.55	$968.00	0.05%	$ 0.54	$ 950.40	0.05%
41	Paint Pavement Striping 6" Solid White Lane Line	LF	715	$1.05	$750.75	0.04%	$1.10	$786.50	0.04%	$ 1.07	$ 765.05	0.04%
42	Paint Pavement Striping 6" Solid White Line (Diagonals for bike lane buffer)	LF	961	$1.05	$1,009.05	0.06%	$1.10	$1,057.10	0.06%	$ 1.07	$ 1,028.27	0.05%
43	Paint Paint Bike Lane Symbol with Person Pavement Marking and Bike Lane Arrow	SF	160	$21.00	$3,360.00	0.18%	$21.50	$3,440.00	0.18%	$ 21.47	$ 3,435.20	0.18%
44	Install Thermoplastic Pavement Marking (Type IV Arrow	SF	294	$11.50	$3,381.00	0.18%	$12.00	$3,528.00	0.19%	$ 11.81	$ 3,472.14	0.18%
45	Install Thermoplastic Pavement Marking (Type VI Arrow	SF	63	$11.50	$724.50	0.04%	$12.00	$756.00	0.04%	$ 11.81	$ 744.03	0.04%
46	Install Thermoplastic Pavement Marking (12" White	SF	614	$3.15	$1,934.10	0.11%	$3.25	$1,995.50	0.11%	$ 3.22	$ 1,977.08	0.10%
47	Furnish and Install 18" High Type Q (CA) Object Marker	EA	2	$315.00	$630.00	0.03%	$325.00	$650.00	0.03%	$ 322.05	$ 644.10	0.03%
48	Paint Median Nose Yellow	SF	60	$5.25	$315.00	0.02%	$5.50	$330.00	0.02%	$ 5.37	$ 322.20	0.02%
49	Furnish and Install R7-9 (modified) sign	EA	3	$315.00	$945.00	0.05%	$325.00	$975.00	0.05%	$ 322.05	$ 966.15	0.05%
			TOTAL BID PRICE		$1,832,612.50	100.00%		$1,869,362.15	100.00%		$1,903,503.96	100.00%

Bid Item	ATP General Engineering			All American Asphalt			RJ Noble		
	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price
1	$ 190,000.00	$ 190,000.00	9.86%	$ 65,000.00	$ 65,000.00	3.34%	$ 169,000.00	$ 169,000.00	8.32%
2	$ 134,000.00	$ 134,000.00	6.95%	$ 133,768.23	$ 133,768.23	6.88%	$ 77,250.00	$ 77,250.00	3.80%
3	$ 5,150.00	$ 5,150.00	0.27%	$ 7,000.00	$ 7,000.00	0.36%	$ 10,000.00	$ 10,000.00	0.49%
4	$ 6,000.00	$ 6,000.00	0.31%	$ 12,900.00	$ 12,900.00	0.66%	$ 15,000.00	$ 15,000.00	0.74%
5	$ 1,200.00	$ 4,800.00	0.25%	$ 2,500.00	$ 10,000.00	0.51%	$ 5,300.00	$ 21,200.00	1.04%
6	$ 6,000.00	$ 6,000.00	0.31%	$ 500.00	$ 500.00	0.03%	$ 16,500.00	$ 16,500.00	0.81%
7	$ 1,650.00	$ 1,650.00	0.09%	$ 1,500.00	$ 1,500.00	0.08%	$ 1,100.00	$ 1,100.00	0.05%
8	$ 725.00	$ 725.00	0.04%	$ 1,850.00	$ 1,850.00	0.10%	$ 1,100.00	$ 1,100.00	0.05%
9	$ 1,825.00	$ 5,475.00	0.28%	$ 1,000.00	$ 3,000.00	0.15%	$ 2,000.00	$ 6,000.00	0.30%
10	$ 825.00	$ 6,600.00	0.34%	$ 950.00	$ 7,600.00	0.39%	$ 721.00	$ 5,768.00	0.28%
11	$ 2,450.00	$ 7,350.00	0.38%	$ 1,700.00	$ 5,100.00	0.26%	$ 3,700.00	$ 11,100.00	0.55%
12	$ 825.00	$ 11,550.00	0.60%	$ 950.00	$ 13,300.00	0.68%	$ 721.00	$ 10,094.00	0.50%
13	$ 2,575.00	$ 2,575.00	0.13%	$ 1,700.00	$ 1,700.00	0.09%	$ 6,600.00	$ 6,600.00	0.33%
14	$ 1.40	$ 3,526.60	0.18%	$ 1.00	$ 2,519.00	0.13%	$ 1.65	$ 4,156.35	0.20%
15	$ 2.65	$ 144,040.75	7.48%	$ 1.60	$ 86,968.00	4.47%	$ 3.20	$ 173,936.00	8.57%
16	$ 20.00	$ 7,200.00	0.37%	$ 21.00	$ 7,560.00	0.39%	$ 37.50	$ 13,500.00	0.66%
17	$ 1.65	$ 4,976.40	0.26%	$ 8.70	$ 26,239.20	1.35%	$ 7.46	$ 22,499.36	1.11%
18	$ 10.25	$ 30,914.00	1.60%	$ 13.00	$ 39,208.00	2.02%	$ 11.00	$ 33,176.00	1.63%
19	$ 2.00	$ 18,000.00	0.93%	$ 3.89	$ 35,010.00	1.80%	$ 4.00	$ 36,000.00	1.77%
20	$ 5.00	$ 14,165.00	0.74%	$ 3.89	$ 11,020.37	0.57%	$ 7.70	$ 21,814.10	1.07%
21	$ 2.70	$ 130,288.50	6.76%	$ 2.47	$ 119,189.85	6.13%	$ 1.20	$ 57,906.00	2.85%
22	$ 12.30	$ 3,284.10	0.17%	$ 7.00	$ 1,869.00	0.10%	$ 4.00	$ 1,068.00	0.05%
23	$ 252.00	$ 80,892.00	4.20%	$ 131.00	$ 42,051.00	2.16%	$ 157.50	$ 50,557.50	2.49%
24	$ 102.00	$ 649,434.00	33.71%	$ 131.00	$ 834,077.00	42.88%	$ 113.00	$ 719,471.00	35.43%
25	$ 128.00	$ 319,872.00	16.60%	$ 117.00	$ 292,383.00	15.03%	$ 126.00	$ 314,874.00	15.51%
26	$ 43.00	$ 15,480.00	0.80%	$ 60.00	$ 21,600.00	1.11%	$ 61.00	$ 21,960.00	1.08%
27	$ 31,500.00	$ 31,500.00	1.63%	$ 60,000.00	$ 60,000.00	3.08%	$ 106,000.00	$ 106,000.00	5.22%
28	$ 455.00	$ 14,560.00	0.76%	$ 460.00	$ 14,720.00	0.76%	$ 500.00	$ 16,000.00	0.79%
29	$ 1,000.00	$ 3,000.00	0.16%	$ 3,000.00	$ 9,000.00	0.46%	$ 1,100.00	$ 3,300.00	0.16%
30	$ 117.00	$ 13,806.00	0.72%	$ 130.00	$ 15,340.00	0.79%	$ 129.00	$ 15,222.00	0.75%
31	$ 2.80	$ 8,579.20	0.45%	$ 5.00	$ 15,320.00	0.79%	$ 3.00	$ 9,192.00	0.45%
32	$ 8,500.00	$ 8,500.00	0.44%	$ 6,500.00	$ 6,500.00	0.33%	$ 12,500.00	$ 12,500.00	0.62%
33	$ 0.50	$ 5,624.00	0.29%	$ 0.45	$ 5,061.60	0.26%	$ 0.55	$ 6,186.40	0.30%
34	$ 0.75	$ 1,749.75	0.09%	$ 0.75	$ 1,749.75	0.09%	$ 0.83	$ 1,936.39	0.10%
35	$ 1.00	$ 165.00	0.01%	$ 2.50	$ 412.50	0.02%	$ 1.10	$ 181.50	0.01%
36	$ 0.65	$ 2,102.75	0.11%	$ 0.65	$ 2,102.75	0.11%	$ 0.70	$ 2,264.50	0.11%
37	$ 0.75	$ 7,916.25	0.41%	$ 0.75	$ 7,916.25	0.41%	$ 0.80	$ 8,444.00	0.42%
38	$ 0.65	$ 736.45	0.04%	$ 1.00	$ 1,133.00	0.06%	$ 0.70	$ 793.10	0.04%
39	$ 0.55	$ 11,208.45	0.58%	$ 0.65	$ 13,246.35	0.68%	$ 0.60	$ 12,227.40	0.60%
40	$ 0.50	$ 880.00	0.05%	$ 0.65	$ 1,144.00	0.06%	$ 0.55	$ 968.00	0.05%
41	$ 1.00	$ 715.00	0.04%	$ 0.45	$ 321.75	0.02%	$ 1.10	$ 786.50	0.04%
42	$ 1.00	$ 961.00	0.05%	$ 1.50	$ 1,441.50	0.07%	$ 1.10	$ 1,057.10	0.05%
43	$ 20.00	$ 3,200.00	0.17%	$ 3.50	$ 560.00	0.03%	$ 22.00	$ 3,520.00	0.17%
44	$ 11.00	$ 3,234.00	0.17%	$ 6.30	$ 1,852.20	0.10%	$ 12.00	$ 3,528.00	0.17%
45	$ 11.00	$ 693.00	0.04%	$ 8.90	$ 560.70	0.03%	$ 12.00	$ 756.00	0.04%
46	$ 3.00	$ 1,842.00	0.10%	$ 3.50	$ 2,149.00	0.11%	$ 3.30	$ 2,026.20	0.10%
47	$ 300.00	$ 600.00	0.03%	$ 60.00	$ 120.00	0.01%	$ 330.00	$ 660.00	0.03%
48	$ 5.00	$ 300.00	0.02%	$ 3.50	$ 210.00	0.01%	$ 5.50	$ 330.00	0.02%
49	$ 300.00	$ 900.00	0.05%	$ 390.00	$ 1,170.00	0.06%	$ 330.00	$ 990.00	0.05%
TOTAL BID PRICE		$1,926,721.20	100.00%		$1,944,944.00	100.00%		$2,030,499.40	100.00%

Bid Item	Eagle Paving			LCR Earthworks/Engineering			Hardy Harper		
	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price	Unit Price	Total Price	% of Total Bid Price
1	$ 50,000.00	$ 50,000.00	2.42%	$ 100,000.00	$ 100,000.00	4.66%	$ 38,150.00	$ 38,150.00	1.65%
2	$ 200,000.00	$ 200,000.00	9.69%	$ 95,000.00	$ 95,000.00	4.42%	$ 159,685.00	$ 159,685.00	6.91%
3	$ 10,000.00	$ 10,000.00	0.48%	$ 15,000.00	$ 15,000.00	0.70%	$ 8,175.00	$ 8,175.00	0.35%
4	$ 15,000.00	$ 15,000.00	0.73%	$ 35,000.00	$ 35,000.00	1.63%	$ 14,170.00	$ 14,170.00	0.61%
5	$ 2,100.00	$ 8,400.00	0.41%	$ 15,000.00	$ 60,000.00	2.79%	$ 4,251.00	$ 17,004.00	0.74%
6	$ 5,000.00	$ 5,000.00	0.24%	$ 10,500.00	$ 10,500.00	0.49%	$ 1,635.00	$ 1,635.00	0.07%
7	$ 2,500.00	$ 2,500.00	0.12%	$ 3,500.00	$ 3,500.00	0.16%	$ 2,725.00	$ 2,725.00	0.12%
8	$ 1,000.00	$ 1,000.00	0.05%	$ 2,500.00	$ 2,500.00	0.12%	$ 2,180.00	$ 2,180.00	0.09%
9	$ 1,600.00	$ 4,800.00	0.23%	$ 2,500.00	$ 7,500.00	0.35%	$ 2,507.00	$ 7,521.00	0.33%
10	$ 1,300.00	$ 10,400.00	0.50%	$ 1,500.00	$ 12,000.00	0.56%	$ 1,417.00	$ 11,336.00	0.49%
11	$ 3,000.00	$ 9,000.00	0.44%	$ 1,800.00	$ 5,400.00	0.25%	$ 1,417.00	$ 4,251.00	0.18%
12	$ 1,250.00	$ 17,500.00	0.85%	$ 1,200.00	$ 16,800.00	0.78%	$ 1,417.00	$ 19,838.00	0.86%
13	$ 2,000.00	$ 2,000.00	0.10%	$ 2,500.00	$ 2,500.00	0.12%	$ 1,417.00	$ 1,417.00	0.06%
14	$ 3.00	$ 7,557.00	0.37%	$ 3.50	$ 8,816.50	0.41%	$ 2.18	$ 5,491.42	0.24%
15	$ 1.50	$ 81,532.50	3.95%	$ 3.00	$ 163,065.00	7.59%	$ 3.52	$ 191,329.60	8.28%
16	$ 10.00	$ 3,600.00	0.17%	$ 10.00	$ 3,600.00	0.17%	$ 21.80	$ 7,848.00	0.34%
17	$ 2.00	$ 6,032.00	0.29%	$ 2.00	$ 6,032.00	0.28%	$ 26.16	$ 78,898.56	3.41%
18	$ 18.50	$ 55,796.00	2.70%	$ 20.00	$ 60,320.00	2.81%	$ 31.61	$ 95,335.76	4.13%
19	$ 7.00	$ 63,000.00	3.05%	$ 3.50	$ 31,500.00	1.47%	$ 4.91	$ 44,190.00	1.91%
20	$ 4.00	$ 11,332.00	0.55%	$ 7.00	$ 19,831.00	0.92%	$ 9.05	$ 25,638.65	1.11%
21	$ 2.62	$ 126,428.10	6.13%	$ 1.50	$ 72,382.50	3.37%	$ 2.69	$ 129,805.95	5.62%
22	$ 10.00	$ 2,670.00	0.13%	$ 10.00	$ 2,670.00	0.12%	$ 56.68	$ 15,133.56	0.66%
23	$ 160.00	$ 51,360.00	2.49%	$ 140.00	$ 44,940.00	2.09%	$ 202.74	$ 65,079.54	2.82%
24	$ 128.00	$ 814,976.00	39.49%	$ 137.50	$ 875,462.50	40.77%	$ 119.90	$ 763,403.30	33.04%
25	$ 130.00	$ 324,870.00	15.74%	$ 137.50	$ 343,612.50	16.00%	$ 148.24	$ 370,451.76	16.03%
26	$ 60.00	$ 21,600.00	1.05%	$ 35.00	$ 12,600.00	0.59%	$ 54.50	$ 19,620.00	0.85%
27	$ 22,000.00	$ 22,000.00	1.07%	$ 6,000.00	$ 6,000.00	0.28%	$ 79,000.00	$ 79,000.00	3.42%
28	$ 600.00	$ 19,200.00	0.93%	$ 600.00	$ 19,200.00	0.89%	$ 517.75	$ 16,568.00	0.72%
29	$ 3,000.00	$ 9,000.00	0.44%	$ 2,900.00	$ 8,700.00	0.41%	$ 3,300.00	$ 9,900.00	0.43%
30	$ 200.00	$ 23,600.00	1.14%	$ 150.00	$ 17,700.00	0.82%	$ 143.00	$ 16,874.00	0.73%
31	$ 6.00	$ 18,384.00	0.89%	$ 5.00	$ 15,320.00	0.71%	$ 6.00	$ 18,384.00	0.80%
32	$ 9,290.40	$ 9,290.40	0.45%	$ 3,500.00	$ 3,500.00	0.16%	$ 22,573.90	$ 22,573.90	0.98%
33	$ 0.50	$ 5,624.00	0.27%	$ 0.50	$ 5,624.00	0.26%	$ 0.55	$ 6,186.40	0.27%
34	$ 1.00	$ 2,333.00	0.11%	$ 1.20	$ 2,799.60	0.13%	$ 0.82	$ 1,913.06	0.08%
35	$ 3.00	$ 495.00	0.02%	$ 0.50	$ 82.50	0.00%	$ 1.09	$ 179.85	0.01%
36	$ 1.00	$ 3,235.00	0.16%	$ 0.50	$ 1,617.50	0.08%	$ 0.71	$ 2,296.85	0.10%
37	$ 1.00	$ 10,555.00	0.51%	$ 2.40	$ 25,332.00	1.18%	$ 0.82	$ 8,655.10	0.37%
38	$ 1.00	$ 1,133.00	0.05%	$ 0.90	$ 1,019.70	0.05%	$ 0.71	$ 804.43	0.03%
39	$ 1.00	$ 20,379.00	0.99%	$ 0.75	$ 15,284.25	0.71%	$ 0.60	$ 12,227.40	0.53%
40	$ 1.00	$ 1,760.00	0.09%	$ 0.60	$ 1,056.00	0.05%	$ 0.55	$ 968.00	0.04%
41	$ 1.00	$ 715.00	0.03%	$ 0.75	$ 536.25	0.02%	$ 1.09	$ 779.35	0.03%
42	$ 2.00	$ 1,922.00	0.09%	$ 0.75	$ 720.75	0.03%	$ 1.09	$ 1,047.49	0.05%
43	$ 4.00	$ 640.00	0.03%	$ 10.00	$ 1,600.00	0.07%	$ 21.80	$ 3,488.00	0.15%
44	$ 8.00	$ 2,352.00	0.11%	$ 10.00	$ 2,940.00	0.14%	$ 11.99	$ 3,525.06	0.15%
45	$ 11.00	$ 693.00	0.03%	$ 15.00	$ 945.00	0.04%	$ 11.99	$ 755.37	0.03%
46	$ 4.00	$ 2,456.00	0.12%	$ 7.00	$ 4,298.00	0.20%	$ 3.27	$ 2,007.78	0.09%
47	$ 70.00	$ 140.00	0.01%	$ 250.00	$ 500.00	0.02%	$ 327.00	$ 654.00	0.03%
48	$ 4.00	$ 240.00	0.01%	$ 1.75	$ 105.00	0.00%	$ 5.45	$ 327.00	0.01%
49	$ 500.00	$ 1,500.00	0.07%	$ 600.00	$ 1,800.00	0.08%	$ 327.00	$ 981.00	0.04%
TOTAL BID PRICE		$2,064,000.00	100.00%		$2,147,212.55	100.00%		$2,310,409.14	100.00%

Bid Item	Bid Review			
	Median Unit Price	Average Unit Price	Median Total Price	Average Total Price
1	$65,000.00	$98,152.98	$65,000.00	$98,152.98
2	$104,451.67	$115,239.43	$104,451.67	$115,239.43
3	$9,349.78	$8,908.31	$9,349.78	$8,908.31
4	$15,000.00	$15,546.02	$15,000.00	$15,546.02
5	$2,500.00	$4,437.69	$10,000.00	$17,750.77
6	$5,000.00	$5,600.78	$5,000.00	$5,600.78
7	$2,500.00	$2,343.03	$2,500.00	$2,343.03
8	$1,100.00	$1,682.83	$1,100.00	$1,682.83
9	$1,925.00	$1,936.72	$5,775.00	$5,810.17
10	$950.00	$1,054.76	$7,600.00	$8,438.09
11	$2,450.00	$2,310.14	$7,350.00	$6,930.42
12	$950.00	$1,015.87	$13,300.00	$14,222.21
13	$2,500.00	$2,679.67	$2,500.00	$2,679.67
14	$2.40	$2.61	$6,045.60	$6,577.39
15	$2.65	$2.56	$144,040.75	$139,148.80
16	$21.50	$27.97	$7,740.00	$10,068.40
17	$2.00	$6.00	$6,032.00	$18,082.60
18	$13.00	$15.65	$39,208.00	$47,207.10
19	$3.50	$3.68	$31,500.00	$33,130.00
20	$5.00	$5.55	$14,165.00	$15,729.45
21	$2.62	$2.36	$126,428.10	$114,096.27
22	$10.00	$35.32	$2,670.00	$9,430.14
23	$157.50	$166.33	$50,557.50	$53,391.57
24	$113.00	$116.63	$719,471.00	$742,569.06
25	$130.00	$132.80	$324,870.00	$331,878.31
26	$54.50	$52.82	$19,620.00	$19,016.00
27	$49,000.00	$47,742.97	$49,000.00	$47,742.97
28	$500.00	$511.04	$16,000.00	$16,353.21
29	$2,900.00	$2,200.88	$8,700.00	$6,602.63
30	$140.00	$141.46	$16,520.00	$16,692.15
31	$5.00	$4.38	$15,320.00	$13,406.70
32	$9,290.40	$10,213.14	$9,290.40	$10,213.14
33	$0.53	$0.52	$5,961.44	$5,836.46
34	$0.81	$0.86	$1,889.73	$2,011.56
35	$1.09	$1.38	$179.85	$227.52
36	$0.70	$0.70	$2,264.50	$2,260.91
37	$0.80	$0.99	$8,444.00	$10,461.18
38	$0.70	$0.78	$793.10	$886.26
39	$0.60	$0.66	$12,227.40	$13,404.85
40	$0.55	$0.61	$968.00	$1,069.69
41	$1.05	$0.96	$750.75	$684.02
42	$1.09	$1.18	$1,047.49	$1,138.25
43	$21.00	$16.14	$3,360.00	$2,582.58
44	$11.50	$10.51	$3,381.00	$3,090.27
45	$11.81	$11.69	$744.03	$736.40
46	$3.27	$3.74	$2,007.78	$2,298.41
47	$315.00	$255.45	$630.00	$510.90
48	$5.25	$4.59	$315.00	$275.47
49	$327.00	$378.78	$981.00	$1,136.35
TOTAL BID PRICE			$1,902,049.87	$2,003,251.66