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1 Mobilization LS 1 $176,000.00 $176,000.00 9.60% $53,500.00 $53,500.00 2.86% 41,726.80$    41,726.80$        2.19% 190,000.00$  190,000.00$      9.86% 65,000.00$    65,000.00$        3.34% 169,000.00$  169,000.00$      8.32% 50,000.00$    50,000.00$        2.42% 100,000.00$  100,000.00$      4.66% 38,150.00$    38,150.00$        1.65% $65,000.00 $98,152.98 $65,000.00 $98,152.98

2 Traffic Control System LS 1 $70,000.00 $70,000.00 3.82% $63,000.00 $63,000.00 3.37% 104,451.67$  104,451.67$      5.49% 134,000.00$  134,000.00$      6.95% 133,768.23$  133,768.23$      6.88% 77,250.00$    77,250.00$        3.80% 200,000.00$  200,000.00$      9.69% 95,000.00$    95,000.00$        4.42% 159,685.00$  159,685.00$      6.91% $104,451.67 $115,239.43 $104,451.67 $115,239.43

3 Water Pollution Control LS 1 $6,000.00 $6,000.00 0.33% $9,500.00 $9,500.00 0.51% 9,349.78$      9,349.78$          0.49% 5,150.00$      5,150.00$          0.27% 7,000.00$      7,000.00$          0.36% 10,000.00$    10,000.00$        0.49% 10,000.00$    10,000.00$        0.48% 15,000.00$    15,000.00$        0.70% 8,175.00$      8,175.00$          0.35% $9,349.78 $8,908.31 $9,349.78 $8,908.31

4 Construction Surveying and Staking LS 1 $16,700.00 $16,700.00 0.91% $19,500.00 $19,500.00 1.04% 5,644.18$      5,644.18$          0.30% 6,000.00$      6,000.00$          0.31% 12,900.00$    12,900.00$        0.66% 15,000.00$    15,000.00$        0.74% 15,000.00$    15,000.00$        0.73% 35,000.00$    35,000.00$        1.63% 14,170.00$    14,170.00$        0.61% $15,000.00 $15,546.02 $15,000.00 $15,546.02

5 Changeable Message Signs EA 4 $2,000.00 $8,000.00 0.44% $6,300.00 $25,200.00 1.35% 1,288.23$      5,152.92$          0.27% 1,200.00$      4,800.00$          0.25% 2,500.00$      10,000.00$        0.51% 5,300.00$      21,200.00$        1.04% 2,100.00$      8,400.00$          0.41% 15,000.00$    60,000.00$        2.79% 4,251.00$      17,004.00$        0.74% $2,500.00 $4,437.69 $10,000.00 $17,750.77

6 Encroachment Permits LS 1 $800.00 $800.00 0.04% $5,500.00 $5,500.00 0.29% 3,972.06$      3,972.06$          0.21% 6,000.00$      6,000.00$          0.31% 500.00$          500.00$             0.03% 16,500.00$    16,500.00$        0.81% 5,000.00$      5,000.00$          0.24% 10,500.00$    10,500.00$        0.49% 1,635.00$      1,635.00$          0.07% $5,000.00 $5,600.78 $5,000.00 $5,600.78

7 Project Information Sign EA 1 $2,500.00 $2,500.00 0.14% $2,200.00 $2,200.00 0.12% 3,412.27$      3,412.27$          0.18% 1,650.00$      1,650.00$          0.09% 1,500.00$      1,500.00$          0.08% 1,100.00$      1,100.00$          0.05% 2,500.00$      2,500.00$          0.12% 3,500.00$      3,500.00$          0.16% 2,725.00$      2,725.00$          0.12% $2,500.00 $2,343.03 $2,500.00 $2,343.03

8 Adjust Existing Survey Monument to Grade EA 1 $760.00 $760.00 0.04% $790.00 $790.00 0.04% 4,240.43$      4,240.43$          0.22% 725.00$          725.00$             0.04% 1,850.00$      1,850.00$          0.10% 1,100.00$      1,100.00$          0.05% 1,000.00$      1,000.00$          0.05% 2,500.00$      2,500.00$          0.12% 2,180.00$      2,180.00$          0.09% $1,100.00 $1,682.83 $1,100.00 $1,682.83

9

Furnish/Install Survey Monument per COM std. no. 617B 

AND 617C EA 3 $3,000.00 $9,000.00 0.49% $1,925.00 $5,775.00 0.31% 1,073.52$      3,220.56$          0.17% 1,825.00$      5,475.00$          0.28% 1,000.00$      3,000.00$          0.15% 2,000.00$      6,000.00$          0.30% 1,600.00$      4,800.00$          0.23% 2,500.00$      7,500.00$          0.35% 2,507.00$      7,521.00$          0.33% $1,925.00 $1,936.72 $5,775.00 $5,810.17

10 Adjust Stormdrain Manhole EA 8 $860.00 $6,880.00 0.38% $900.00 $7,200.00 0.39% 1,019.85$      8,158.80$          0.43% 825.00$          6,600.00$          0.34% 950.00$          7,600.00$          0.39% 721.00$          5,768.00$          0.28% 1,300.00$      10,400.00$        0.50% 1,500.00$      12,000.00$        0.56% 1,417.00$      11,336.00$        0.49% $950.00 $1,054.76 $7,600.00 $8,438.09

11 Double Adjust Sewer Manhole EA 3 $2,600.00 $7,800.00 0.43% $2,675.00 $8,025.00 0.43% 1,449.27$      4,347.81$          0.23% 2,450.00$      7,350.00$          0.38% 1,700.00$      5,100.00$          0.26% 3,700.00$      11,100.00$        0.55% 3,000.00$      9,000.00$          0.44% 1,800.00$      5,400.00$          0.25% 1,417.00$      4,251.00$          0.18% $2,450.00 $2,310.14 $7,350.00 $6,930.42

12 Adjust Sewer Manhole EA 14 $860.00 $12,040.00 0.66% $900.00 $12,600.00 0.67% 1,019.85$      14,277.90$        0.75% 825.00$          11,550.00$        0.60% 950.00$          13,300.00$        0.68% 721.00$          10,094.00$        0.50% 1,250.00$      17,500.00$        0.85% 1,200.00$      16,800.00$        0.78% 1,417.00$      19,838.00$        0.86% $950.00 $1,015.87 $13,300.00 $14,222.21

13 Double Adjust GTE (Verizon) Manhole EA 1 $2,700.00 $2,700.00 0.15% $2,800.00 $2,800.00 0.15% 1,825.00$      1,825.00$          0.10% 2,575.00$      2,575.00$          0.13% 1,700.00$      1,700.00$          0.09% 6,600.00$      6,600.00$          0.33% 2,000.00$      2,000.00$          0.10% 2,500.00$      2,500.00$          0.12% 1,417.00$      1,417.00$          0.06% $2,500.00 $2,679.67 $2,500.00 $2,679.67

14

Remove and Dispose of Asphalt Concrete Pavement (3.5" 

digouts on Date) SF 2519 $2.40 $6,045.60 0.33% $2.90 $7,305.10 0.39% 5.47$              13,778.93$        0.72% 1.40$              3,526.60$          0.18% 1.00$              2,519.00$          0.13% 1.65$              4,156.35$          0.20% 3.00$              7,557.00$          0.37% 3.50$              8,816.50$          0.41% 2.18$              5,491.42$          0.24% $2.40 $2.61 $6,045.60 $6,577.39

15

Remove and Dispose of Asphalt Concrete Pavement (7.5" 

digouts on Clinton Keith) SF 54355 $1.90 $103,274.50 5.64% $3.40 $184,807.00 9.89% 2.27$              123,385.85$      6.48% 2.65$              144,040.75$      7.48% 1.60$              86,968.00$        4.47% 3.20$              173,936.00$      8.57% 1.50$              81,532.50$        3.95% 3.00$              163,065.00$      7.59% 3.52$              191,329.60$      8.28% $2.65 $2.56 $144,040.75 $139,148.80

16 Remove and Dispose of Concrete Cross Gutter SF 360 $34.00 $12,240.00 0.67% $21.50 $7,740.00 0.41% 75.91$            27,327.60$        1.44% 20.00$            7,200.00$          0.37% 21.00$            7,560.00$          0.39% 37.50$            13,500.00$        0.66% 10.00$            3,600.00$          0.17% 10.00$            3,600.00$          0.17% 21.80$            7,848.00$          0.34% $21.50 $27.97 $7,740.00 $10,068.40

17 Remove Existing AC Dike (Ranges from 2"-8") LF 3016 $3.30 $9,952.80 0.54% $1.60 $4,825.60 0.26% 1.09$              3,287.44$          0.17% 1.65$              4,976.40$          0.26% 8.70$              26,239.20$        1.35% 7.46$              22,499.36$        1.11% 2.00$              6,032.00$          0.29% 2.00$              6,032.00$          0.28% 26.16$            78,898.56$        3.41% $2.00 $6.00 $6,032.00 $18,082.60

18 Reconstruct New 8" AC Dike per City STD. 315 LF 3016 $15.50 $46,748.00 2.55% $9.80 $29,556.80 1.58% 11.21$            33,809.36$        1.78% 10.25$            30,914.00$        1.60% 13.00$            39,208.00$        2.02% 11.00$            33,176.00$        1.63% 18.50$            55,796.00$        2.70% 20.00$            60,320.00$        2.81% 31.61$            95,335.76$        4.13% $13.00 $15.65 $39,208.00 $47,207.10

19

Cold Milling Asphalt Concrete Pavement on Clinton Keith 2" 

(.167') depth 6' Edge Grind SY 9000 $2.65 $23,850.00 1.30% $3.25 $29,250.00 1.56% 1.93$              17,370.00$        0.91% 2.00$              18,000.00$        0.93% 3.89$              35,010.00$        1.80% 4.00$              36,000.00$        1.77% 7.00$              63,000.00$        3.05% 3.50$              31,500.00$        1.47% 4.91$              44,190.00$        1.91% $3.50 $3.68 $31,500.00 $33,130.00

20

Cold Milling Asphalt Concrete Pavement on Date: 6' Header 

Grind at 2" (.167') Depth and 1.5" (.125') Grind of Remaining 

Roadway SY 2833 $3.95 $11,190.35 0.61% $6.75 $19,122.75 1.02% 2.63$              7,450.79$          0.39% 5.00$              14,165.00$        0.74% 3.89$              11,020.37$        0.57% 7.70$              21,814.10$        1.07% 4.00$              11,332.00$        0.55% 7.00$              19,831.00$        0.92% 9.05$              25,638.65$        1.11% $5.00 $5.55 $14,165.00 $15,729.45

21 Pavement Reinforcing Fabric SY 48255 $2.55 $123,050.25 6.71% $2.90 $139,939.50 7.49% 2.65$              127,875.75$      6.72% 2.70$              130,288.50$      6.76% 2.47$              119,189.85$      6.13% 1.20$              57,906.00$        2.85% 2.62$              126,428.10$      6.13% 1.50$              72,382.50$        3.37% 2.69$              129,805.95$      5.62% $2.62 $2.36 $126,428.10 $114,096.27

22

Geotextile Reinforcement (Tensar BX1100 or Approved 

Equal) SY 267 $15.00 $4,005.00 0.22% $10.00 $2,670.00 0.14% 192.89$          51,501.63$        2.71% 12.30$            3,284.10$          0.17% 7.00$              1,869.00$          0.10% 4.00$              1,068.00$          0.05% 10.00$            2,670.00$          0.13% 10.00$            2,670.00$          0.12% 56.68$            15,133.56$        0.66% $10.00 $35.32 $2,670.00 $9,430.14

23 Asphalt Concrete Pavement 2" (0.167') overlay (Date) TON 321 $125.00 $40,125.00 2.19% $182.00 $58,422.00 3.13% 146.72$          47,097.12$        2.47% 252.00$          80,892.00$        4.20% 131.00$          42,051.00$        2.16% 157.50$          50,557.50$        2.49% 160.00$          51,360.00$        2.49% 140.00$          44,940.00$        2.09% 202.74$          65,079.54$        2.82% $157.50 $166.33 $50,557.50 $53,391.57

24

Asphalt Concrete Pavement 2" (0.167') overlay (Clinton 

Keith) TON 6367 $103.00 $655,801.00 35.79% $110.00 $700,370.00 37.47% 105.25$          670,126.75$      35.20% 102.00$          649,434.00$      33.71% 131.00$          834,077.00$      42.88% 113.00$          719,471.00$      35.43% 128.00$          814,976.00$      39.49% 137.50$          875,462.50$      40.77% 119.90$          763,403.30$      33.04% $113.00 $116.63 $719,471.00 $742,569.06

25

Asphalt Concrete Pavement for Removal and Replacement 

of AC (Digouts) TON 2499 $125.00 $312,375.00 17.05% $132.00 $329,868.00 17.65% 151.50$          378,598.50$      19.89% 128.00$          319,872.00$      16.60% 117.00$          292,383.00$      15.03% 126.00$          314,874.00$      15.51% 130.00$          324,870.00$      15.74% 137.50$          343,612.50$      16.00% 148.24$          370,451.76$      16.03% $130.00 $132.80 $324,870.00 $331,878.31

26

Concrete Cross Gutter per COM std. no. 311 and 312 (High 

Early Strength) SF 360 $52.00 $18,720.00 1.02% $38.50 $13,860.00 0.74% 71.40$            25,704.00$        1.35% 43.00$            15,480.00$        0.80% 60.00$            21,600.00$        1.11% 61.00$            21,960.00$        1.08% 60.00$            21,600.00$        1.05% 35.00$            12,600.00$        0.59% 54.50$            19,620.00$        0.85% $54.50 $52.82 $19,620.00 $19,016.00

27

Construct Galvanized Steel Overside Drain and Associated 

Ancillary Work LS 1 $49,000.00 $49,000.00 2.67% $12,250.00 $12,250.00 0.66% 63,936.72$    63,936.72$        3.36% 31,500.00$    31,500.00$        1.63% 60,000.00$    60,000.00$        3.08% 106,000.00$  106,000.00$      5.22% 22,000.00$    22,000.00$        1.07% 6,000.00$      6,000.00$          0.28% 79,000.00$    79,000.00$        3.42% $49,000.00 $47,742.97 $49,000.00 $47,742.97

28 Detector Loop Replacement EA 32 $477.00 $15,264.00 0.83% $440.00 $14,080.00 0.75% 549.59$          17,586.88$        0.92% 455.00$          14,560.00$        0.76% 460.00$          14,720.00$        0.76% 500.00$          16,000.00$        0.79% 600.00$          19,200.00$        0.93% 600.00$          19,200.00$        0.89% 517.75$          16,568.00$        0.72% $500.00 $511.04 $16,000.00 $16,353.21

29 Furnish and install #5 pullbox, connect DLC for traffic loops EA 3 $1,050.00 $3,150.00 0.17% $3,250.00 $9,750.00 0.52% 1,207.90$      3,623.70$          0.19% 1,000.00$      3,000.00$          0.16% 3,000.00$      9,000.00$          0.46% 1,100.00$      3,300.00$          0.16% 3,000.00$      9,000.00$          0.44% 2,900.00$      8,700.00$          0.41% 3,300.00$      9,900.00$          0.43% $2,900.00 $2,200.88 $8,700.00 $6,602.63

30

Furnish and install 1 1/2" conduit under sidewalk panels. 

Connect to existing conduit LF 118 $122.80 $14,490.40 0.79% $140.00 $16,520.00 0.88% 141.33$          16,676.94$        0.88% 117.00$          13,806.00$        0.72% 130.00$          15,340.00$        0.79% 129.00$          15,222.00$        0.75% 200.00$          23,600.00$        1.14% 150.00$          17,700.00$        0.82% 143.00$          16,874.00$        0.73% $140.00 $141.46 $16,520.00 $16,692.15

31

Furnish and install DLC. Connect loops to existing traffic 

cabinet LF 3064 $2.95 $9,038.80 0.49% $5.25 $16,086.00 0.86% 3.38$              10,356.32$        0.54% 2.80$              8,579.20$          0.45% 5.00$              15,320.00$        0.79% 3.00$              9,192.00$          0.45% 6.00$              18,384.00$        0.89% 5.00$              15,320.00$        0.71% 6.00$              18,384.00$        0.80% $5.00 $4.38 $15,320.00 $13,406.70

32

Pull back existing nose of raised median intruding into cross 

walk and AC repair - Construction Note 24 LS 1 $10,000.00 $10,000.00 0.55% $10,900.00 $10,900.00 0.58% 8,153.92$      8,153.92$          0.43% 8,500.00$      8,500.00$          0.44% 6,500.00$      6,500.00$          0.33% 12,500.00$    12,500.00$        0.62% 9,290.40$      9,290.40$          0.45% 3,500.00$      3,500.00$          0.16% 22,573.90$    22,573.90$        0.98% $9,290.40 $10,213.14 $9,290.40 $10,213.14

33 Paint Pavement Striping Detail 12 LF 11248 $0.53 $5,961.44 0.33% $0.55 $6,186.40 0.33% 0.54$              6,073.92$          0.32% 0.50$              5,624.00$          0.29% 0.45$              5,061.60$          0.26% 0.55$              6,186.40$          0.30% 0.50$              5,624.00$          0.27% 0.50$              5,624.00$          0.26% 0.55$              6,186.40$          0.27% $0.53 $0.52 $5,961.44 $5,836.46

34 Paint Pavement Striping Detail 22 LF 2333 $0.80 $1,866.40 0.10% $0.80 $1,866.40 0.10% 0.81$              1,889.73$          0.10% 0.75$              1,749.75$          0.09% 0.75$              1,749.75$          0.09% 0.83$              1,936.39$          0.10% 1.00$              2,333.00$          0.11% 1.20$              2,799.60$          0.13% 0.82$              1,913.06$          0.08% $0.81 $0.86 $1,889.73 $2,011.56

35 Paint Pavement Striping Detail 25 LF 165 $1.05 $173.25 0.01% $1.10 $181.50 0.01% 1.07$              176.55$             0.01% 1.00$              165.00$             0.01% 2.50$              412.50$             0.02% 1.10$              181.50$             0.01% 3.00$              495.00$             0.02% 0.50$              82.50$                0.00% 1.09$              179.85$             0.01% $1.09 $1.38 $179.85 $227.52

36 Paint Pavement Striping Detail 27B LF 3235 $0.68 $2,199.80 0.12% $0.70 $2,264.50 0.12% 0.70$              2,264.50$          0.12% 0.65$              2,102.75$          0.11% 0.65$              2,102.75$          0.11% 0.70$              2,264.50$          0.11% 1.00$              3,235.00$          0.16% 0.50$              1,617.50$          0.08% 0.71$              2,296.85$          0.10% $0.70 $0.70 $2,264.50 $2,260.91

37 Paint Pavement Striping Detail 29 LF 10555 $0.79 $8,338.45 0.46% $0.80 $8,444.00 0.45% 0.81$              8,549.55$          0.45% 0.75$              7,916.25$          0.41% 0.75$              7,916.25$          0.41% 0.80$              8,444.00$          0.42% 1.00$              10,555.00$        0.51% 2.40$              25,332.00$        1.18% 0.82$              8,655.10$          0.37% $0.80 $0.99 $8,444.00 $10,461.18

38 Paint Pavement Striping Detail 38 LF 1133 $0.68 $770.44 0.04% $0.70 $793.10 0.04% 0.70$              793.10$             0.04% 0.65$              736.45$             0.04% 1.00$              1,133.00$          0.06% 0.70$              793.10$             0.04% 1.00$              1,133.00$          0.05% 0.90$              1,019.70$          0.05% 0.71$              804.43$             0.03% $0.70 $0.78 $793.10 $886.26

39 Paint Pavement Striping Detail 39 LF 20379 $0.58 $11,819.82 0.64% $0.60 $12,227.40 0.65% 0.59$              12,023.61$        0.63% 0.55$              11,208.45$        0.58% 0.65$              13,246.35$        0.68% 0.60$              12,227.40$        0.60% 1.00$              20,379.00$        0.99% 0.75$              15,284.25$        0.71% 0.60$              12,227.40$        0.53% $0.60 $0.66 $12,227.40 $13,404.85

40 Paint Pavement Striping Detail 39A LF 1760 $0.53 $932.80 0.05% $0.55 $968.00 0.05% 0.54$              950.40$             0.05% 0.50$              880.00$             0.05% 0.65$              1,144.00$          0.06% 0.55$              968.00$             0.05% 1.00$              1,760.00$          0.09% 0.60$              1,056.00$          0.05% 0.55$              968.00$             0.04% $0.55 $0.61 $968.00 $1,069.69

41 Paint Pavement Striping 6" Solid White Lane Line LF 715 $1.05 $750.75 0.04% $1.10 $786.50 0.04% 1.07$              765.05$             0.04% 1.00$              715.00$             0.04% 0.45$              321.75$             0.02% 1.10$              786.50$             0.04% 1.00$              715.00$             0.03% 0.75$              536.25$             0.02% 1.09$              779.35$             0.03% $1.05 $0.96 $750.75 $684.02

42

Paint Pavement Striping 6" Solid White Line (Diagonals for 

bike lane buffer) LF 961 $1.05 $1,009.05 0.06% $1.10 $1,057.10 0.06% 1.07$              1,028.27$          0.05% 1.00$              961.00$             0.05% 1.50$              1,441.50$          0.07% 1.10$              1,057.10$          0.05% 2.00$              1,922.00$          0.09% 0.75$              720.75$             0.03% 1.09$              1,047.49$          0.05% $1.09 $1.18 $1,047.49 $1,138.25

43

Paint Paint Bike Lane Symbol with Person Pavement 

Marking and Bike Lane Arrow SF 160 $21.00 $3,360.00 0.18% $21.50 $3,440.00 0.18% 21.47$            3,435.20$          0.18% 20.00$            3,200.00$          0.17% 3.50$              560.00$             0.03% 22.00$            3,520.00$          0.17% 4.00$              640.00$             0.03% 10.00$            1,600.00$          0.07% 21.80$            3,488.00$          0.15% $21.00 $16.14 $3,360.00 $2,582.58

44 Install Thermoplastic Pavement Marking (Type IV Arrow) SF 294 $11.50 $3,381.00 0.18% $12.00 $3,528.00 0.19% 11.81$            3,472.14$          0.18% 11.00$            3,234.00$          0.17% 6.30$              1,852.20$          0.10% 12.00$            3,528.00$          0.17% 8.00$              2,352.00$          0.11% 10.00$            2,940.00$          0.14% 11.99$            3,525.06$          0.15% $11.50 $10.51 $3,381.00 $3,090.27

45 Install Thermoplastic Pavement Marking (Type VI Arrow) SF 63 $11.50 $724.50 0.04% $12.00 $756.00 0.04% 11.81$            744.03$             0.04% 11.00$            693.00$             0.04% 8.90$              560.70$             0.03% 12.00$            756.00$             0.04% 11.00$            693.00$             0.03% 15.00$            945.00$             0.04% 11.99$            755.37$             0.03% $11.81 $11.69 $744.03 $736.40

46 Install Thermoplastic Pavement Marking (12" White) SF 614 $3.15 $1,934.10 0.11% $3.25 $1,995.50 0.11% 3.22$              1,977.08$          0.10% 3.00$              1,842.00$          0.10% 3.50$              2,149.00$          0.11% 3.30$              2,026.20$          0.10% 4.00$              2,456.00$          0.12% 7.00$              4,298.00$          0.20% 3.27$              2,007.78$          0.09% $3.27 $3.74 $2,007.78 $2,298.41

47 Furnish and Install 18" High Type Q (CA) Object Marker EA 2 $315.00 $630.00 0.03% $325.00 $650.00 0.03% 322.05$          644.10$             0.03% 300.00$          600.00$             0.03% 60.00$            120.00$             0.01% 330.00$          660.00$             0.03% 70.00$            140.00$             0.01% 250.00$          500.00$             0.02% 327.00$          654.00$             0.03% $315.00 $255.45 $630.00 $510.90

48 Paint Median Nose Yellow SF 60 $5.25 $315.00 0.02% $5.50 $330.00 0.02% 5.37$              322.20$             0.02% 5.00$              300.00$             0.02% 3.50$              210.00$             0.01% 5.50$              330.00$             0.02% 4.00$              240.00$             0.01% 1.75$              105.00$             0.00% 5.45$              327.00$             0.01% $5.25 $4.59 $315.00 $275.47

49 Furnish and Install R7-9 (modified) sign EA 3 $315.00 $945.00 0.05% $325.00 $975.00 0.05% 322.05$          966.15$             0.05% 300.00$          900.00$             0.05% 390.00$          1,170.00$          0.06% 330.00$          990.00$             0.05% 500.00$          1,500.00$          0.07% 600.00$          1,800.00$          0.08% 327.00$          981.00$             0.04% $327.00 $378.78 $981.00 $1,136.35

$1,832,612.50 100.00% $1,869,362.15 100.00% 1,903,503.96$ 100.00% 1,926,721.20$ 100.00% 1,944,944.00$ 100.00% 2,030,499.40$ 100.00% 2,064,000.00$ 100.00% 2,147,212.55$ 100.00% 2,310,409.14$ 100.00% $1,902,049.87 $2,003,251.66

LC Paving & Sealing Inc. Vance Corporation ATP General Engineering All American Asphalt RJ Noble

BID SUMMARY

Eagle Paving LCR Earthworks/Engineering Hardy Harper Bid Review

TOTAL BID PRICE

CLINTON KEITH ROAD AND DATE STREET PAVEMENT REHABILITATION PROJECT
CITY PROJECT NO. 23-469 (CIP 8043)

BIDS OPENED: 2/15/24 @3:00 PM
ONYX Paving Company Inc.


